STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 03/ 17/ 05 IN LOS ANGELES COUNTY NEAR PALNMDALE 03/ 21/ 05
CONTRACT NUMBER 07-1Y8304 FROM 140TH STREET TO 90TH STREET CONTRACT CODE 'F '
LOCATI ON 07-LA-138-25.0/30.0 10 CONTRACT | TEMS

RUBBERI ZED ASPHALT CONCRETE OVERLAY FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 8 FUND TOTAL HMLA 0 TOTAL NUMBER OF WORKI NG DAYS 70
NUMBER OF BI DDERS 6 ENG NEERS EST 604, 000. 00 AMOUNT UNDER 212, 130. 00 PERCENT UNDER EST 35. 12
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 391, 870. 00 6 SECURI TY PAVI NG COVPANY | NC 818 767-8418 CC PREF CLAI MED
00116307
P O BOX 1489 FAX 818 767-3169
SUN VALLEY CA 91353-1489
2 413, 455. 00 1 ASPHALT CONSTRUCTI ON CO | NC 661 533-2121 CC PREF CLAI MED
00223089
P O BOX 1187 FAX 661 533-4942
LANCASTER CA 93584
3 422,172. 00 4 EXCEL PAVI NG COVPANY 562 599-5841 CC PREF CLAI MED
00688659
2230 LEMON AVENUE FAX 562 591- 7485
LONG BEACH CA 90806
4 428, 155. 00 2 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077
5 433, 567. 22 5 ORTI Z ASPHALT PAVI NG COVPANY 909 382-2233 SB PREF CLAI MED
00814766
P O BOX 883 FAX 909 382-2234 BID I S OVER SBP
COLTON CA 92324 PREFERENCE LI M TS
6 455, 269. 00 3 GRI FFI TH COVPANY 562 929-1128 CC PREF CLAI MED
00000088
P O BOX 2150 FAX 562 864-8970

SANTA FE SPRINGS CA 90670



07-1Y8304 Bl D245

07-LA-138-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
03/ 17/ 05 03/ 21/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 SAMS EQUI PMENT AND SUPPLI ES EQUI PMENT AND MATERI ALS RENTAL AND SUPPLI ES
P O BOX 7797
FRESNO CA 93747
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

522 LI NDON LANE
NI POMO CA 93444

WORKS STRI PI NG AND MARKI NG SERVI CE | NC STRI PI NG
1122 N AZUSA CANYON ROAD
VWEST COVINA CA 91790



07-1Y8304

07-LA-138-2

03/ 17/ 05

LI ST

Bl DDER | D NAME AND ADDRESS
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REMAI NI NG BI DDERS PAGE 3

03/ 21/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

Bl DDER | D

STATEW DE SAFETY AND SI GNS
522 LI NDON LANE
NI POMO CA 93444

TI TAN
999 M SSI ON DE ORO STE 105
REDDI NG CA 96003

WORKS STRI PI NG AND MARKI NG SERVI CE | NC

1122 N AZUSA CANYON ROAD
WEST COVINA CA 91790-1001

NAME AND ADDRESS

| TEM 3

I TEM 1

ITEMS 7 THRU 9

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

Bl DDER | D

SUDHAKAR COVPANY
1450 FI TZGERALD
RIALTO CA

THOVAS AND PRATT

2522 NMAY ROAD
EL SOBRANTE CA 94803

NAME AND ADDRESS

STRI PI NG

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

WORKS STRI PI NG AND MARKI NG SERVI CE
1122 N AZUSA CANYON ROAD
WEST COVINA CA 91790-1001

STRI PI NG



07-1Y8304 Bl D245
07-LA-138-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
03/ 17/ 05 03/ 21/ 05

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 SUDHAKAR COVPANY I TEMS 7 THRU 9
RIALTO CA
TI TAN I TEM 1
REDDI NG CA
W C C CONSTRUCTORS | TEM 6 ( PARTI AL)

LUCERNE VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 GLOBAL ENVI RONMENTAL NETWORK STORM WATER POLLUTI ON PREVENTI ON PLAN
FOUNTAI N VALLEY CA
SUDHAKAR COVPANY STRI PI NG
RIALTO CA
THOVAS AND PRATT CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)

PINOLE CA



07-1Y8304 Bl D245

07-LA-138-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
03/ 17/ 05 03/ 21/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2,500. 00 2,500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 5, 000. 00 5, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 5, 000. 00 5, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 13, 000. 00 13, 000. 00
5 150722 REMOVE PAVEMENT MARKER EA 610 2.00 1, 220. 00
6 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 4,950 65. 00 321, 750. 00
7 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 16, 500 1.20 19, 800. 00
8 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 8, 050 1.00 8, 050. 00
(BROKEN 10.98 M- 3.66 M
9 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 610 5.00 3, 050. 00
10 999990 MOBI LI ZATI ON LS LUVP SUM 12, 500. 00 12, 500. 00

TOTAL 391, 870. 00



07-1Y8304 Bl D245

07-LA-138-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
03/ 17/ 05 03/ 21/ 05
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 2, 000. 00 2000. 00 1, 000. 00 1000. 00 100. 00 100. 00 880. 00 880. 00
2 3, 000. 00 3000. 00 2,500. 00 2500. 00 100. 00 100. 00 2,750. 00 2750. 00
3 5, 000. 00 5000. 00 2, 800. 00 2800. 00 2,275.00 2275. 00 2,503. 00 2503. 00
4 25, 000. 00 25000. 00 54, 150. 00 54150. 00 2, 000. 00 2000. 00 18, 700. 00 18700. 00
5 2.50 1525. 00 2.00 1220. 00 1.40 854. 00 6.31 3849. 10
6 69. 00 341550. 00 60. 00 297000. 00 81. 00 400950. 00 76. 07 376546. 50
7 1.00 16500. 00 .80 13200. 00 .80 13200. 00 . 88 14520. 00
8 .80 6440. 00 .80 6440. 00 .76 6118. 00 . 825 6641. 25
9 4.00 2440. 00 2. 80 1708. 00 2.80 1708. 00 3.03 1848. 30
10 10, 000. 00 10000. 00 42,154. 00 42154. 00 850. 00 850. 00 5, 329. 07 5329. 07
TOT 413, 455. 00 422,172.00 428, 155. 00 433, 567. 22
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